
        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   DESIGN____________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

CRITICAL MANUFACTURING POINTS
A001 CONFERENCE AGENDA
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-ADMN-81249A NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED As Req See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1
BLOCK 1:  Conference agenda's are required for each of the critical manufacturing 9232

point meetings identified in the contract.  If no conference aggenda is required for the 

critical point meeting, this item shall be deleted upon written notification to the

Government Contracting Officer.

BLOCK 8:  Review for technical content:  Allow 10 working days for Government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 5 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12 and 13:  Submit draft 15 days prior to scheduled meetings.  As soon as

possible prior to short notice meetings (short notice is defined as less than 7 days).  

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page1 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   DESIGN____________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

CRITICAL MANUFACTURING POINTS
A002 CONFERENCE MINUTES
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-ADMN-81250A NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED As Req See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1
BLOCK 1:  Conference minutes are required for each of the critical manufacturing 9232

point meetings identified in the contract and for any other meetings between the  

Government and the Contractor regarding this contract.

BLOCK 4:  Action items shall identify item number, date, problem, submission agency,   

target date for completion of action, actual completion date, and resolution for each item.

BLOCK 8:  Review for technical content:  Allow 5 working days for Government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 5 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12 and 13:  Submit draft no more than 10 days following the meeting.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page2 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FABRICATION_______

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

A003 MANAGEMENT PLAN RO UNIT FABRICATION
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-MGMT-80004 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED As Req See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1
BLOCK 8:  Review for technical content:  Allow 10 working days for Government 9232

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 5 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12 and 13:  Submit draft no more than 15 days following contact award.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page3 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   ____________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

A004 STATUS REPORT
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-MGMT-80368 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED Monthly See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1
BLOCK 4:  Itemized man-hour and cost information required in para 10-2-3 is not required.9232

BLOCK 8:  Review for technical content:  Allow 10 working days for Government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 5 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit draft no more than 30 days following contact award.

BLOCK 13:  Submit Monthly through untill first article testing is completed and

then quarterly when fabricating production units.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page4 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   ____________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

A005 PROJECT PLANNING CHART
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-MGMT-80507A NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED Monthly See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1
BLOCK 4:  Itemized man-hour and cost information required in para 10.3.15, 10.3.16, 9232

and 10.4 are not required.

BLOCK 8:  Review for technical content:  Allow 5 working days for Government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 5 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 11:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit draft no more than 15 days following contact award.

BLOCK 13:  Submit Monthly through untill first article testing is completed and

then quarterly when fabricating production units.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page5 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   WELDING____________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

A006 WELDING PROCEDURES
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-MISC-80875 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 2
BLOCK 4:  Section 7, Replace "by 4.2.1 of MIL-STD-248D" with "in section 4 of 9232

NAVSEA Technical Manual S9074-AQ-GIB-010/248.

BLOCK 4:  Section 10, Replace MIL-STD-248D with NAVSEA Technical Manual 

S9074-AQ-GIB-010/248.

BLOCK 8:  Review for technical content:  Allow 24 calendar days for Government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 30 days after contract award. 

Unit fabrication prior to weld procedure approval is at contractors risk.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page6 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   WELDING____________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

WELDING PROCEDURE 
A007 QUALIFICATION TEST REPORT
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-MISC-80876 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 2
BLOCK 4:  Section 7 and 10, Replace MIL-STD-248D with NAVSEA Technical Manual 9232

S9074-AQ-GIB-010/248.

BLOCK 8:  Review for technical content:  Allow 24 calendar days for Government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 30 days after contract award. 

Unit fabrication prior to weld procedure approval is at contractors risk.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page7 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   ____________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

A008 NOTIFICATION OF TESTS
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

LT      REQUIRED AS REQD See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1
Contractor shall notify the Government Contracting Officer of all scheduled tests  9232

identified in the contract 14 calendar days prior to the start of the test. 

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page8 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   DESIGN___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

COMMERCIAL DRAWINGS AND PRELIMINARY
A009 ASSOCIATED LISTS 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-DRPR-813003A NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 2
BLOCK 4:  Drawings shall also be meet the requirements specified in the PPD. 9232

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Preliminary drawing package shall be provided within 10 days of the  

100 percent drawing completion critical manufacturing point review.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page9 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   DESIGN___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

COMMERCIAL DRAWINGS AND FINAL
A010 ASSOCIATED LISTS 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-DRPR-813003A NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
DD 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 4
BLOCK 4:  Drawings shall also be meet the requirements specified in the PPD. 9232

BLOCK 8:  Review for technical content:  Allow 21 calendar days for government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Final drawing package shall be provided within 140 days of contract award.

BLOCK 13:  All future drawing changes made after this drawing package have been 

approved must be documentented with an Engineering Change Notice and approved by 

the Government.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall submit this requirement in digital format.  The 

acceptable format for these engineering drawings are: C4 Navy CALS varient, 

Native CADD, or PDF.  The Government will provide additional guidance at the PGC if 

requested.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   DESIGN___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

A011 INSTALLATION CONTROL DRAWINGS 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-DRPR-81242 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 4
BLOCK 4:  Drawings shall also be meet the requirements specified in the PPD. 9232

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Installation control drawing package shall be provided within 10 days of the  

100 percent drawing completion critical manufacturing point review.

BLOCK 13:  All future drawing changes made after this drawing package have been 

approved must be documentented with an Engineering Change Notice and approved by 

the Government.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall submit this requirement in digital format.  The 

acceptable format for these engineering drawings are: C4 Navy CALS varient, 

Native CADD, or PDF.  The Government will provide additional guidance at the PGC if 

requested.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page11 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   TECHNICAL MANUALS___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

COMMERCIAL OFF THE SHELF (COTS)
A012 MANUAL AND ASSOCIATED SUPP DATA1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-TMSS-80527A NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 4
BLOCK 4:  Manual content shall also be meet the requirements specified in the PPD.9232

BLOCK 8:  Review for technical content:  Allow 21 calendar days for government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Manual Draft shall be provided within 80 days of contract award. 

BLOCK 13:  Final manual submittal shall be provided within 140 days of contract award

and incorporate any changes resulting from the testing and maintainability demonstration.

All future changes to the manual made after the final manual has been approved

must be documentented with an Engineering Change Notice and approved by 

the Government.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page12 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   PROVISIONING___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

LOGISTICS MANAGEMENT INFORMATIONPROVISIONING PARTS LIST
A013 (LMI) DATA PRODUCTS 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-ALSS-81529 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 4
BLOCK 4:  Provisioning Parts List (PPL) content shall also be meet the requirements 9232

specified in the PPD.  Submittal shall be via ICAPS or in accordance with the ICAPS

compatable format identified by PAFOS Chapter 4, Appendix K.  PPL submittal shall

include the data elements requirements as identified by the LMI worksheet.

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  PPL Draft shall be provided witnin 80 days of contract award. 

BLOCK 13:  Final PPL submittal shall be provided within 140 days of contract award

and incorporate any changes resulting from the testing and maintainability demonstration.

All future changes to the PPL made after the final PPL has been approved

must be documentented with an Engineering Change Notice and approved by 

the Government.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall submit this requirement via direct upload/development in 

ICAPS C/S, or by submitting ICAPS files/ICAPS compatable format files of compact 

dics or attached to electronic mail (Email). 15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page13 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   PROVISIONING___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

LOGISTICS MANAGEMENT INFORMATIONENGINEERING DATA FOR PROVISIONING
A014 (LMI) SUMMARIES (EDFP)(Digital) 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-ALSS-81530 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 4
BLOCK 4:  The Contractor shall provide EDFP in accordance with the LMI Summary9232

for EDFP.  The EDFP content shall meet the requirements specified in the PPD.

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  EDFP Draft shall be provided within 80 days of contract award. 

BLOCK 13:  Final EDFP submittal shall be provided within 140 days of contract award

and incorporate any changes resulting from the testing and maintainability demonstration.

All future changes to the EDFP made after the final EDFP has been approved

must be documentented with an Engineering Change Notice and approved by 

the Government.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall submit this requirement in digital format.  The 

acceptable format for these engineering drawings are: C4 Navy CALS varient, 

Native CADD, or PDF.  The Government will provide additional guidance at the PGC if 

requested.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page14 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   PROVISIONING___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

LOGISTICS MANAGEMENT INFORMATIONTOOLS AND TEST EQUIPMENT LIST (TTEL)
A015 (LMI) DATA PRODUCTS 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-ALSS-81529 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 4
BLOCK 1:  If there is no Tools and Test Equipment List (TTEL) this data item shall be 9232

deleted upon written notification to the Government Contracting Officer.

BLOCK 4:  This data item shall be provided in accordance with the data requirements 

and formats specified in the LMI worksheet.

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  TTEL Draft shall be provided within 80 days of contract award. 

BLOCK 13:  Final TTEL submittal shall be provided within 140 days of contract award

and incorporate any changes resulting from the testing and maintainability demonstration.

All future changes to the TTEL made after the final TTEL has been approved

must be documentented with an Engineering Change Notice and approved by 

the Government.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor shall submit this requirement via direct upload/development in 

ICAPS C/S, or by submitting ICAPS files/ICAPS compatable format files of compact 

discs or attached to electronic mail (Email). 15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page15 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   PROVISIONING___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

ONBOARD SPARES
A016 PROPOSED SPARE PARTS LIST 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-ILSS-80134A NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 4
BLOCK 4:  The Contractor shall provide recommended onboard spare parts list based on9232

a 4,500 hour operating period.

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Recommended spare parts list draft shall be provided 180 days after   

contract award.

BLOCK 13:  Final spare parts list submittal shall be provided within 140 days of contract 

award and incorporate any changes resulting from the testing and maintainability 

demonstration.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page16 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

FIRST ARTICLE
A017 TEST PROCEDURE 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-NDTI-80603 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 1
BLOCK 4:  The First Article Test Procedure shall support all unit inspections and tests  9232

detailed in the PPD that are not covered in a dedicated test plan or procedure.

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 60 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page17 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

FIRST ARTICLE
A018 TEST/INSPECTION REPORT 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-NDTI-80809B NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 3
BLOCK 4:  The First Article Test/Inspection report shall support all unit inspections and  9232

tests detailed in the PPD that are not covered in a dedicated test plan or procedure.

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 160 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page18 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

45 DAY QUALIFICATION TEST
A019 TEST PROCEDURE 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-NDTI-80603 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 1
BLOCK 4:  The First Article Test Procedure shall support the 45 day qualification test   9232

detailed in the PPD. 

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 60 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

45 DAY QUALIFICATION TEST
A020 TEST/INSPECTION REPORT 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-NDTI-80809B NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 3
BLOCK 4:  The First Article Test/Inspection report shall support the 45 day qualification 9232

test detailed in the PPD. 

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 160 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

VIBRATION TESTS
A021 TEST PROCEDURE 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-NDTI-80603 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 1
BLOCK 4:  The First Article Test Procedure shall support the external and internally    9232

(if required) induced vibration tests detailed in the PPD.

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 80 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

VIBRATION TESTS
A022 TEST/INSPECTION REPORT 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-NDTI-80809B NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 3
BLOCK 4:  The First Article Test/Inspection Report shall support the external and internally    9232

(if required) induced vibration tests detailed in the PPD.

BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 160 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
DD FORM 1423-1, JUN 90           Previous editions are obsolete.                         Page22 of 31 Pages



        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

ELECTROMAGNETIC INTERFERENCE
A023 TEST PROCEDURE (EMITP) 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-EMCS-80201B NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 1
BLOCK 8:  Review for technical content:  Allow 21 calendar days for government 9232

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 75 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

ELECTROMAGNETIC INTERFERENCE 
A024 TEST REPORT (EMITR) 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-EMCS-80200B NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 3
BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 9232

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 160 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

MAINTAINABILITY/TESTABILITY
A025 DEMONSTRATION TEST PLAN 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-MNTY-81604 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 1
BLOCK 8:  Review for technical content:  Allow 14 calendar days for government 9232

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 80 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   FIRST ARTICLE TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

MAINTAINABILITY/TESTABILITY
A026 DEMONSTRATION TEST REPORT 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-MNTY-81603 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 3
BLOCK 8:  Review for technical content:  Allow 15 working days for government 9232

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 160 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   TESTING/FABRICATION___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

FAILURE ANALYSIS AND CORRECTION
A027 REPORT 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-RELI-81315 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 3
BLOCK 8:  Review for technical content:  Allow 15 working days for government 9232

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12and 13:  Submit NLT 5 days after each failure is experienced.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   PRODUCTION TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

QUALITY CONFORMANCE INSPECTION PRODUCTION UNIT
A028 AND TEST PROCEDURES 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-RELI-80322 NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 1
BLOCK 8:  Review for technical content:  Allow 14 calender days for government 9232

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 90 days of contract award.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   PRODUCTION TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

QUALITY CONFORMANCE INSPECTION
A029 TEST/INSPECTION REPORT 1,200 GPD RO SYSTEM
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-NDTI-80809B NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED ONE TIME See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 3
BLOCK 4:  The quality conformance inspection report shall provide the results of the      9232

inspection and test of the production RO units.

BLOCK 8:  Review for technical content:  Allow 15 working days for government 

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit within 10 days of unit delivery.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   PRODUCTION TEST___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

A030 ENGINEERING CHANGE PROPOSAL
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-CMAN-80639C NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED AS REQ See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

A See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 1 1 3
BLOCK 8:  Review for technical content:  Allow 15 working days for government 9232

review.  

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 12:  Submit for approval 20 days after a change is developed to a document that

the change has been approved in its final form.

BLOCK 13:  Contractor shall incorporate all government comments and corrections and

shall resubmit within 15 days of receipt of comments.  Government review maybe 

tailored or deleted per any such aggreement made between the Government and 

the Contractor.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

BLOCK 14:  The Contractor may use Electronic mail as the media to deliver this 

data item.  The Government will provide Email address upon request.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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        CONTRACT DATA REQUIREMENTS LIST      Form Approved
(1 Data Item)      OMB No. 0704-0188

   Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
   reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
   the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
   including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
   Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of
   Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either
   of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

A TDP_____ TM-________________ OTHER   TECHNICAL MANUALS___________

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION SYSTEM
1. DATA ITEM NO.2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

COMMERCIAL OFF THE SHELF (COTS) 1,200 GPD RO SYSTEM
A031 MANUAL AND ASSOCIATED SUPP DATAPRODUCTION UNIT
4. AUTHORITY (Data Acquisition Document No.)5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-TMSS-80527A PPD NSWCCD, Code 9232 TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT10. FREQUENCY 12. DATE OF FIRST SUBMISSION14.                      DISTRIBUTION

DD      REQUIRED See Blk 16 See Blk 16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT    b. COPIES

      SUBMISSION a. ADDRESSEE Draft         Final

See Blk 16 See Blk 16 Reg Repro
16. REMARKS NSWCCD Code 2
BLOCK 10, 12, and 13:    Provide two hard copies and two electronic copies of the RO 9232

Technical Manual with each production unit delivered to the Government. 

BLOCK 12:  Manuals shall ship with the unit, 120 days afer contract award.

BLOCK 9:  Distribution Statement C Applies; Distribution authorized to U.S. Government

agencies and their contractors for Administrative/Operational use.  Other requests for 

this document shall be referred to the Government Contracting Officer.

BLOCK 6 and 14:  Naval Surface Warfare Center, Carderock Division, Ship Systems

Engineering Station, 5001 South Broad St, Code 9232, R.Steck, 

Philadelphia PA 19112-5083

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

R. Steck  J. Hill  
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